

Atomy-Q seed quotation fixture

Business key: rfq-015/vendor-03

RFQ: HVAC ATEX fan wall - analyzer shelter

Vendor: Clariant Catalysts

Status profile: normalizing

Commercial total (USD): 10981.25

Payment terms: Net 45 EOM

Delivery lead: 6 weeks